

PROJECT QUOTATION

NCOP Pharma ERP — System Development & Cloud Setup

Quote Ref: QT-2026-NCOP-VAD-v8

Date: August 03, 2026

Valid Until: September 02, 2026

PREPARED FOR NCOP Pharma Management Vadodara, Gujarat, India	PROJECT EXECUTION Full-Stack Cloud Practice Location Benchmark: Vadodara, Gujarat
---	--

1. TECHNICAL ARCHITECTURE

Frontend: Next.js / React.js / Angular (Optimal UX/UI Framework)

Backend: Java (Spring Boot Microservices)

Database: MongoDB Atlas (Document Store)

Security: JWT Auth & RBAC

Cloud: GCP Cloud Run + Cloud Storage

Email Service: Resend / Brevo (Transactional API)

The NCOP Pharma ERP will be engineered as a high-availability, serverless enterprise system. It features a modern web portal built using Next.js, React.js, or Angular (selected to deliver the optimal modern theme, performance, and look & feel), Java Spring Boot REST microservices, MongoDB document database, Google Cloud Storage for Certificate of Analysis (CoA) & document processing, and a dedicated transactional email service for automated notifications (e.g., noreply@yourdomain.com).

2. SCOPE OF WORK & EFFORT BREAKDOWN

Module / Component	Functional Deliverables	Estimated Hours
Authentication & Security	- JWT workflow (Access & Refresh tokens). - Role-Based Access Control (Admin, Quality Control, Store Manager). - Responsive Login, registration, & permission guards.	25 hrs
Frontend UI (Next.js / React / Angular)	- Modern Pharma ERP dashboard layouts & collapsible sidebar navigation. - High-performance interactive DataGrids with server-side pagination, sorting, & filter chips. - Premium custom theming, responsive forms with validation, & dynamic inventory status indicators.	80 hrs
Java Backend Microservices	- Spring Boot RESTful microservices architecture. - Spring Data MongoDB repository layer & transactional handling. - Security interceptors & business logic pipelines.	85 hrs
MongoDB Database Modeling	- NoSQL document schemas for Batches, Products, Suppliers, & POs. - Aggregation pipelines for real-time stock analytics & reporting.	25 hrs
Excel & Document Processing	- GCP Cloud Storage integration for Certificates of Analysis (CoA) & PDFs. - Apache POI service for reading & parsing batch Excel uploads. - Secure file upload/download APIs with access verification.	35 hrs
DevOps & Cloud Deployment	Containerization (Docker) of web application & Spring Boot microservices.	20 hrs

Module / Component	Functional Deliverables	Estimated Hours
	- Deployment to GCP Cloud Run with auto-scaling rules. - MongoDB Atlas GCP peering, SSL, & IAM setup.	
Testing & QA	- End-to-end integration testing, RBAC audit, & bug resolution. - User Acceptance Testing (UAT) feedback cycles & final polish.	25 hrs
Total Development Effort:		295 Hours

3. COMMERCIAL QUOTATION (VADODARA REGION BENCHMARK)

Cost Component	Pricing Details	Total Investment (INR)
Optimized Development Rate	Execution rate for complete 295-hour scope	₹1,40,000 – ₹1,60,000

Agreed Fixed Project Quote:	₹1,40,000 – ₹1,60,000 INR
Estimated Project Timeline:	6 to 8 Weeks

4. RECURRING OPERATIONAL COSTS (GCP + MONGODB + TRANSACTIONAL EMAIL)

Recurring hosting, database, and email delivery expenses are serverless pay-as-you-go costs billed directly by the respective cloud providers.

Service Component	Platform / Provider	Initial Dev / Testing Phase	Production Phase (25-50 Users)
Transactional Email Delivery	Resend / Brevo (For noreply@domain.com alerts)	₹0 / mo (Free Tier: 3k/mo)	₹0 – ₹1,600 / mo
Database (MongoDB)	MongoDB Atlas (Shared M0 / Dedicated M10)	₹0 / mo (Free Tier)	~₹4,500 / mo (\$57)
Excel & File Storage	GCP Cloud Storage (Standard Tier)	₹0 / mo (5 GB Free)	~₹200 - ₹400 / mo
Backend Microservices	GCP Cloud Run (Java Spring Boot Container)	₹0 / mo (2M Free Reqs)	~₹800 - ₹1,800 / mo
Frontend Web Portal	GCP Cloud Run / Firebase (Next.js / React / Angular)	₹0 / mo (Free Tier)	~₹400 - ₹800 / mo
Total Monthly Cloud Expense:		₹0 / mo	~₹5,900 – ₹9,100 / mo

5. PAYMENT MILESTONES & TERMS (3-STAGE STRUCTURE)

- **Stage 1 (30% - Project Initiation & Kickoff - ₹42,000 / ₹48,000):** Payable at the time of agreeing to terms and commencing work. Covers system architecture design, database schema modeling, and UI wireframe sign-offs.
- **Stage 2 (40% - Mid-Project Delivery - ₹56,000 / ₹64,000):** Payable upon delivering 50% of the project scope. Covers completion of core Java REST APIs, JWT Authentication, MongoDB integration, and functional web portal dashboard layouts.

- **Stage 3 (30% - Final Project Delivery & Handover - ₹42,000 / ₹48,000):** Payable upon completion of all work. Covers GCP Cloud Run & Storage deployment, Excel parser pipeline, transactional email setup, UAT sign-off, and complete source code transfer.
- **Warranty & Support:** Includes 30 days of free operational bug-fixing support post-launch.